

Port of Astoria Regional Airport
2026 Engineering RFQ - Addendum 1

Updated CIP List

The Current Five-year Projects List and Requested Funding Table on page 3 of the RFQ is now updated to replace 2026 Airfield Pavement Rehab with 2027 B Row Hangar Rehab:

Year	Project Name	AIG	NPE	ST/DI	Total
2027	B Row Hangar Rehab	TBD	TBD	TBD	TBD
2028	Runway 8/26 Rehab (Crack & Surface Reseal)	\$0	\$520,000	\$1,330,400/\$0	\$1,850,400
2029	Taxiway A & B Improvements (Design & Construction)	\$0	\$150,000	\$0/\$4,080,000	\$4,230,000
2031	Obstruction Removal (Predesign)	\$0	\$300,000	\$0/\$0	\$300,000
	Total	\$0	\$970,000	\$1,330,400 / \$4,080,000	\$6,380,400

Updated schedule

<u>Activity</u>	<u>Deadline</u>
RFQ Issued	Friday, January 2, 2026
Questions or Clarifications of Solicitation	Monday, January 12, 2026, 12:00 p.m.
Statement Submittal deadline	Friday, January 30, 2026, 4:00 p.m.
Statement Evaluations	M-F, February 2-6, 2026
Interviews	M-F, February 9-13, 2026
Review Committee Decision on selected firm	February 16, 2026
Commission Authorization of Contract	March 3, 2026